

SECTION 01030

ALTERNATES

1. **GENERAL:**

1.1 All work included under this heading shall be subject to the General Conditions of the entire operation. The Contractor for this portion of the work is required to refer especially thereto.

2. **ALTERNATES:**

2.1 **ALTERNATE NUMBER ONE:** Change the Guardrails in Tennis Viewing
This alternate considers the additional cost to change the existing guardrails in the existing Tennis Viewing area to new Genesis cable guardrail. Refer to notes on Sheet A1.5, Plan "B". This change will be for the both the East and West sides of the Tennis Viewing area, from column grids 3 to grid 9.

2.2 **ALTERNATE NUMBER TWO:** Windows "AA", "AB", "AE", "AF" and "S"
Remove and replace the existing windows "AA", "AB", "AE", "AF" and "S". This work shall include new sub-sill flashing and repair to the interior jambs as required to install the new windows. Please refer to Sheets A3.6 and A4.2 for additional details.

South Windows "AC", "AD" are new windows and remain in the Base Bid. South Windows "Q" and "R" are removed and replaced by the General Contractor in the Base Bid.

2.3 **ALTERNATE NUMBER THREE:** Bi-Folding Overhead Door.
The Base Bid, 12-foot wide by 10-foot tall, hydraulically operated, overhead, bi-fold door, model SST-II as manufactured by Crown Inc. The local representative for Crown folding doors is Western Fireproofing Company of Kansas, 1501 Westport Road, Kansas City, Missouri 64111, (816) 561-7667 phone, (816) 561-1911 fax.

This alternate shall consider the cost to change the Base Bid, bi-folding overhead door to a 12-foot wide by 10-foot tall, motorized, aluminum and glass, sectional, over-head door, equal to model 511 as manufactured by Overhead Door Company. This price shall include the electrical modifications necessary.

2.4 **ALTERNATE NUMBER FOUR:** Roller window shade.
Acceptance of this alternate adds motorized roller shades as manufactured by Mecho-Shade shall be provided and installed on exterior windows "E", "E' ", "J", "T", "AA", "AB", "AC" and "AD". The "E" series windows shall have one set of binds on the upper portion of the window (Basketball) and one set on the lower portion of the window (Studio "A") which are controlled independently from each other. This work shall include the electrical power and control wiring to the front desk.

End of Section 01030