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SECTION 00150-R2 

 
REVISED GENERAL PROPOSAL 

 
FOR 

 
ST. MARK’S CHARTER SCHOOL REMODEL 

 
 
 

 
The Board of Education    Date: _____________________________ 
Renwick USD 267 
Andale, Kansas 
  
 
The undersigned, in compliance with your invitation for bids for the St. Mark’s Charter School 
Remodel, Renwick Unified School District 267, St. Marks, Kansas, having examined the site of 
the work, and being familiar with all the conditions surrounding the work, hereby propose to furnish 
all labor, materials and supplies and do all work necessary for the project in accordance with the 
contract documents at the price stated below.  These prices are to cover all expenses incurred in 
performing the required work under the Contract Documents, of which this Proposal is a part. 
 
BASE PROPOSAL: 
For all the work described in the specifications and shown on the plans for the St. Mark’s Charter 
School Remodel, Renwick Unified School District 267, St. Marks, Kansas; I or (we) agree to 
perform all the work and furnish all materials complete for the sum of: 
 
 
  
 
  
 
       Dollars ($                                         ).  
      
 
TIME OF COMPLETION: 
The undersigned agrees, if awarded the Contract; to complete all work by 
The undersigned further agrees that, from the compensation otherwise to be paid; the Owner may 
retain the sum of Two Hundred Dollars ($200.00) for each day thereafter, Sundays and Holidays 
excluded, that the Contract remains incomplete, which sum is agreed upon as the proper measure of 
liquidated damages which the Owner will sustain per diem by the failure of the undersigned to 
complete the work at the time stipulated, and this amount is not to be construed as in any sense of 
penalty. 
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ALTERNATE NUMBER ONE-A: Toilet Room Addition - North 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
 
 
ALTERNATE NUMBER ONE-B: Toilet Room Addition – North (VCT & Rubber Base) 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
 
 
ALTERNATE NUMBER TWO: HVAC Rooftops in Area “F” 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
ALTERNATE NUMBER THREE: Main Corridor -  Flooring Upgrade 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
ALTERNATE NUMBER FOUR: Main Corridor – Wall Finish Upgrade 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
ALTERNATE NUMBER FIVE: Main Corridor – Ceiling Replacement 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
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ALTERNATE NUMBER SIX: Upper - Wall Cabinets 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
ALTERNATE NUMBER SEVEN: Restroom Finishes 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
 
 
ALTERNATE NUMBER EIGHT: Cut & fill for the Detention Pond as Shown on C2.1. 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
ALTERNATE NUMBER NINE: Specified Base Bid Floors to Change to F11 
The amount of the Base Bid will be increased/decreased/unchanged by the following amount: 
 
 
 
                                                                                                       Dollars ($                        ). 
 
 
 
 
UNIT PRICE NO. ONE: 
Unit price per linear foot of five-foot (5’) wide x four inches (4”) thick reinforced concrete sidewalk. 
 
$                                       Per linear foot 

 
 
UNIT PRICE NO. TWO: 
Unit price per duplex outlet, locate per owner’s direction. 
 
$                                       Per duplex outlet 
 

 
UNIT PRICE NO. THREE: 
Unit price per linear foot, 4” cove toe rubber base. 
 
$                                       Per linear foot 
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DECLARATION: 
The undersigned declares that he has carefully examined and understands all Bid Documents, 
including Invitation to Bid, instructions to Bidders, Drawings, Specifications, and Addenda, that he 
has visited the location of the work and familiarized himself with all conditions under which the 
work is to be performed, including all pertinent codes and the conditions of labor and material 
markets, that he has checked quantities and prices, that he has made allowance in his bid for all work 
and all contingencies, and understands that in signing this bid he waives all right to plead any 
misunderstanding regarding the same. 
The undersigned acknowledges receipt of the following Addenda to the Drawings and/or 
Specifications. 
 
(Give number and date of each.) 
 
 
                                                    
 
 
 
 
 
 
 
Respectfully Submitted, 
 
                                                    
(legal name of bidder) 
 
          Seal 
(address of bidder)                                 (If bid is by a corporation) 
 
                                                   
(signed by authorized officer) 
 
 
 (title) 
 
 
End of Section 00150-R2 


