

SECTION 00165R
REVISED PAVING PROPOSAL
FOR
St. Mark's Charter School

Date: _____

St. Mark's Charter School
Renwick USD 267
St. Marks, Kansas

The undersigned, in compliance with your invitation for bids for the **PAVING** for the St. Mark's Charter School, for Unified School District #267, St. Marks, Kansas, having examined the site of the work, and being familiar with all the conditions surrounding the work, hereby propose to furnish all labor, materials and supplies and do all work necessary for the project in accordance with the contract documents at the price stated below. These prices are to cover all expenses incurred in performing the required work under the Contract Documents of which this Proposal is a part.

PAVING BASE PROPOSAL:

For all the work described in the specifications and shown on the plans for the **Paving** at the St. Mark's Charter School for the Unified School District #267, St. Marks, Kansas; I or (we) agree to perform all the work and furnish all materials complete for the sum of:

_____ (\$_____ Dollars).

TIME OF COMPLETION: The General Contractor is bidding a completion date, with liquidated damages in the sum of Two Hundred Dollars (\$200.00) for each day thereafter, that the Contract remains incomplete, which sum is agreed upon as the proper measure of liquidate damages which the Owner will sustain per diem by the failure of the undersigned to complete the work at the time stipulated, and this amount is not to be construed as in any sense of penalty. This Contractor will be required to meet the time constraints established by the General Contractor.

The General Contractor is responsible for scheduling the work on this project.
This Contractor shall coordinate delivery and installation with the General Contractor.
This Contractor shall be responsible for removing their debris from the site.

St. Mark's Charter School
Paving Separate Contract 2008

Paving - ALTERNATE NUMBER ONE:

This alternate considers the increased cost to the Base Bid by the additional paving of the area identified on sheet C1.3 (approximately 78'-0" x 110'-0" more or less). This work shall include 6" minimum sub-grade preparation and final grading. The General Contractor shall execute the grading to within $\pm 1/10$ of the finish grading.

The amount of the Paving Base Bid will be increased by the following amount:

Dollars (\$ _____).

Paving - ALTERNATE NUMBER TWO: Detention Pond

This alternate considers the increased cost to the Base Bid to construct the detention pond shown on sheet C2.1. This costs shall include the total cost to for north-south concrete drainage swale (shown in the Paving Base Bid and Paving Alternate One areas). It is understood that the General Contractor will provide the Earthwork. If this alternate is not accepted by the Owner, the grading will be reissued to the successful bidder.

The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$ _____).

***St. Mark's Charter School
Paving Separate Contract 2008***

DECLARATION:

The undersigned declares that he has carefully examined and understands all Bid Documents, including Invitation to Bid, instructions to Bidders, Drawings, Specifications, and Addenda, that he has visited the location of the work and familiarized himself with all conditions under which the work is to be performed, including all pertinent codes and the conditions of labor and material markets, that he has checked quantities and prices, that he has made allowance in his bid for all work and all contingencies, and understands that in signing this bid he waives all right to plead any misunderstanding regarding the same.

The undersigned acknowledges receipt of the following Addenda to the Drawings and/or Specifications.

(Give number and date of each.)

Respectfully Submitted,

(legal name of bidder)

(address of bidder)

Seal
(If bid is by a corporation)

(signed by authorized officer)

(title)

End of Section 00165R