

**SECTION 00150**  
**GENERAL PROPOSAL**  
**FOR**  
**TUCKPOINTING PROJECT**  
**OXFORD JR/SR HIGH SCHOOL**

Oxford Jr/Sr High School  
Unified School District 358

Date: \_\_\_\_\_

On this project the Masonry Contractor will be considered the General Contractor.

The undersigned, in compliance with your invitation for bids for the **2020 Tuckpointing Project**, having examined the site of the work, and being familiar with all the conditions surrounding the work, hereby propose to furnish all labor, materials and supplies and do all work necessary for the project in accordance with the contract documents at the price stated below. These prices are to cover all expenses incurred in performing the required work under the Contract Documents, of which this Proposal is a part.

**BASE PROPOSAL – TUCKPOINT SOUTH ELEVATION:**

For all the work described in the specifications and shown on the plans for cleaning, tuckpoint, caulking expansion joints and material transitions and sealing the existing masonry on the existing South, exterior masonry wall of the Industrial Arts Building and Auditorium at Oxford Jr/Sr High School; I or (we) agree to perform all the work and furnish all materials complete for the sum of:

\_\_\_\_\_ Dollars (\$ \_\_\_\_\_).

**TIME OF COMPLETION:**

The undersigned agrees, if awarded the Contract; to Complete all work by **FRIDAY, JULY 31, 2020**. The undersigned further agrees that, from the compensation otherwise to be paid; the Owner may retain the sum of Two Hundred Dollars (\$200.00) for each consecutive calendar day thereafter, Sundays and Holidays excluded, that the Contract remains incomplete, which sum is agreed upon as the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the undersigned to complete the work at the time stipulated. This amount is not to be construed as in any sense of penalty.

**OXFORD JR/SR HIGH SCHOOL**

**Tuckpointing**

*Unified School District #358*

**ALTERNATE #1 – TUCKPOINT WEST ELEVATION AUDITORIUM AND LOBBY BUILDING:**

This alternate considers the additional cost for cleaning, tuckpoint, caulking expansion joints and material transitions and sealing the existing masonry on the existing West Elevation Auditorium and Lobby Building at Oxford Jr/Sr High School.

\_\_\_\_\_  
\_\_\_\_\_. Dollars(\$ \_\_\_\_\_).

**ALTERNATE #2 – TUCKPOINT NORTH ELEVATION OF AUDITORIUM:**

This alternate considers the additional cost to provide all materials and labor necessary for cleaning, tuckpoint, caulking expansion joints and material transitions and sealing the existing masonry on the existing North Elevation of the Auditorium exterior masonry wall at Oxford Jr/Sr High School.

\_\_\_\_\_  
\_\_\_\_\_. Dollars(\$ \_\_\_\_\_).

**ALTERNATE #3 – TUCKPOINT EAST ELEVATION OF AUDITORIUM:**

This alternate considers the additional cost to provide all materials and labor necessary for cleaning, tuckpoint, caulking expansion joints and material transitions and sealing the existing masonry on the existing East Auditorium, exterior masonry wall at Oxford Jr/Sr High School.

\_\_\_\_\_  
\_\_\_\_\_. Dollars(\$ \_\_\_\_\_).

**ALTERNATE #4 – TUCKPOINT EAST ELEVATION OF INDUSTRIAL ARTS BUILDING:**

This alternate considers the additional cost to provide all materials and labor necessary for cleaning, tuckpoint, caulking expansion joints and material transitions and sealing the existing masonry on the existing East Elevation of the Industrial Arts Building, exterior masonry wall at Oxford Jr/Sr High School.

\_\_\_\_\_  
\_\_\_\_\_. Dollars(\$ \_\_\_\_\_).

**UNIT PRICE #1 – Remove and Replace 25 Bricks:**

\_\_\_\_\_  
\_\_\_\_\_. Dollars(\$ \_\_\_\_\_).

**UNIT PRICE #2 – Remove and Replace 400 Bricks:**

\_\_\_\_\_  
\_\_\_\_\_. Dollars(\$ \_\_\_\_\_).

**OXFORD JR/SR HIGH SCHOOL**

**Tuckpointing**

*Unified School District #358*

**UNIT PRICE #3 – Remove and Replaced Damaged Limestone or Precast Concrete:**

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_ Dollars(\$ \_\_\_\_\_).

**DECLARATION:**

The undersigned declares that he has carefully examined and understands all Bid Documents, including Invitation to Bid, instructions to Bidders, Drawings, Specifications, and Addenda, that he has visited the location of the work and familiarized himself with all conditions under which the work is to be performed, including all pertinent codes and the conditions of labor and material markets, that he has checked quantities and prices, that he has made allowance in his bid for all work and all contingencies, and understands that in signing this bid he waives all right to plead any misunderstanding regarding the same.

The undersigned acknowledges receipt of the following Addenda to the Drawings and/or Specifications.

(Give number and date of each.)

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

\_\_\_\_\_  
Respectfully Submitted,

\_\_\_\_\_  
(legal name of bidder)

\_\_\_\_\_  
(Title)

\_\_\_\_\_  
(Address of bidder)

\_\_\_\_\_  
(Signed by authorized officer)

\_\_\_\_\_  
Seal (If bid is by a corporation)

**End of Section 00150**